
Job Cost Summary
SIEMENS

Bid No. 2 -  Job No. 1-14-11

Selected Sections: 09900 Painting

Selected Typical Areas: 

Selected Areas: (unassigned), FLOOR PLAN

Estimator: Job Status: PENDING

Job Class: Bid Date/Time: 1/14/2011  12:00:00 PM

Wage Type: Plans Date: Open 11/25/2010

FLOOR PLAN 

HourUnit Cost AmountQuantityLabor Cost Code Hours

Crew Man Prod/

Description Hours

PAINT Apply Finish Paint  40.19 61.00  61.29  61.29 2,451.43 EA  1.00

PAINT Apply Finish Paint  0.11 49,153.21  131.08  131.08 5,243.01 SF  375.00

 7,694.44  192.36  192.36FLOOR PLAN Totals

 192.36  192.36Labor Totals  7,694.44
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Job Cost Summary
SIEMENS

Bid No. 2 -  Job No. 1-14-11

FLOOR PLAN 

Unit Cost AmountQuantityMaterial Cost Code Description

FINISH FINISH PAINT  160.02 EA 48.00  3.33

LABOR LABOR  0.00 EA 16.00  0.00

LATEX LATEX PAINT  26.67 EA 8.00  3.33

LATEX LATEX PAINT  4,199.22 SF 49,500.00  0.08

MISC. COST MISC. COST ITEM  125.00 EA 2.00  62.50

Tax  451.09

 4,962.00FLOOR PLAN Totals

Material Totals  4,962.00
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